Form SPD-1 General Information (All COCOMO Suite Models)

1. Project Title: 2. Project ID No. 3. Rev No.

4. Date Prepared: 5. Originator:

6. Organization: 7. Project Manager:

8. Customer: 9. Platform(s):

10. Development type (circle one): New product Upgrade Maintenance & Minor
Enhancements

11. Development approach (spiral, waterfall, etc.):
12. Step in the process after which data is collected:

Waterfall Activity (circle one):
Start Requirements Design Code & Unit Test

Integration & Test ~ Maintenance Completed

MBASE Stage (circle one):
Inception Elaboration Construction Transition Maintenance

Development Iteration (which number):
Other development approach (please explain):
13. Year of expected Initial Operational Capability:

14. Application type (circle one):

Command and control MIS Simulation
Communications Operating Systems Software Tools
Diagnostics Process Control Testing
Engineering & Science Signal Processing Utilities

Other (please specify):

15. COCOMO model (circle one):
Early design Post architecture

16. Brief project description:

17. References:

Figure C-1: Form SPD-1 General Information (All COCOMO Suite Models)

Form SPD-1 General Information (All COCOMO Suite Models) 1 of3




Form SPD-1 General Information (All COCOMO Suite Models) (cont.)

18. COCOMO II Project Scale Factor Attributes

Ratings

VL

L

N

H

VH

XH

Comments
(Including Don't Know)

Precedentedness (PREC)

Development Flexibility (FLEX)

Architecture/Risk Resolution (RESL)

Team Cohesion (TEAM)

Process Maturity (PMAT)

18a. Post-Architecture Project Effort Multipl

ier Attributes

Required Software Reliability (RELY)

Data Base Size (DATA)

Product Complexity (CPLX)

Develop for Reuse (RUSE)

Documentation Match to Life-Cycle Needs
(DOCU)

Execution Time Constraint (TIME)

Main Storage Constraint (STOR)

Platform Volatility (PVOL)

Analysis Personnel Capability (ACAP)

Programmer Personnel Capability (PCAP)

Personnel Continuity (PCON)

Applications Experience (APEX)

Personnel Platform Experience (PLEX)

Language & Tool Experience (LTEX)

Use of Software Tools (TOOL)

Multi-Site Development (SITE)

Required Development Schedule (SCED)

Other (USR 1)

Other (USR 2)

Other (USR 3)

18b. Early Design Project Effort Multiplier Attributes

Product Reliability and Complexity(RCPX)

Required Usability (RUSE)

Platform Difficulty (PDIF)

Personnel Capability(PERS)

Personnel Experience (PREX)

Facilities(FCIL)

Required Development Schedule (SCED)

19. Special factors increasing or decreasing cost/risk:
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Form SPD-1 General Information (All COCOMO Suite Models) (cont.)

20. Management directed cost and schedule targets:

Figure C-1: Form SPD-1 General Information (cont’d)
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